



**Community Development Department
Engineering Division**

**Various Streets Between Virginia Way and Mountain
View Street
Streets Reconstruction**

Project #: 2010-01

Bid Date: Tuesday, July 13, 2010

1. Notice Inviting Bids
2. Addendums
3. Plan Holders List
4. Bid Summary

NOTICE INVITING BIDS

Notice is hereby given that sealed bids will be received at the office of the City Clerk of the City of Barstow, 220 E. Mountain View St., Barstow, California 92311, before 2:00 p.m. on Tuesday, July 13, 2010, at which time they will be publicly opened and read for Project #: 2010-01 Various Streets Between Virginia Way and Mountain View Street – Streets Reconstruction which consist of asphalt pavement, curb, gutter, driveway, markings, and striping replacement.

The Engineer's Estimate of cost (see Attachment "C"):

Base bid \$ 2,178,747.00

Base bid plus additive alternate \$ 2,209,343.00

To guard against premature opening of the bid, formal bid documents shall be submitted by bidder in a sealed envelope clearly labeled with the project title, name of bidder and date and time of the bid opening.

A mandatory bid walk will occur at the City of Barstow at 10:00 a.m. on Wednesday, June 30, 2010.

Said work shall be performed in strict conformity with the plans and specifications, therefore being Project No. 2010-01, now on file in the Office of the City Engineer. Electronic copies on CD-ROM of said plans and specifications may be obtained by prospective bidders from Merrell-Johnson Engineering for a non-refundable fee of \$15.00 if physically picked up at 12138 Industrial Blvd., Ste. 240, Victorville, CA 92395 or \$45.00 if mailing is required. The City of Barstow, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252) and the regulations of the Department of Commerce (15 C.F.R., Part 8) issued pursuant to the advertisement will be awarded to the lowest responsible bidder without discrimination on the grounds of race, color, or national origin.

Each bid must be accompanied by a certified or cashier's check payable to the order of the City, or by a bid bond executed by a corporate surety authorized to do business in the State of California in the sum of not less than 10% of the total amount of the bid, as a guarantee that the bidder will enter into the proposed contract if it be awarded him.

The bidder to whom the contract is awarded by the City shall execute the contract and furnish a surety bond in the amount of 100% of the contract price guaranteeing the faithful performance of the contract and it shall remain in force for a period of one year after final acceptance. An additional bond for 100% of the contract price shall be furnished to secure the payment of claims for labor and materials furnished for the work.

Bidders are advised that this project is funded with Community Development Block Grant Funds. The requirements of the Davis-Bacon Act will apply to this project and those requirements will be enforced. The prime contractor and all subcontractors are required to pay their laborers and mechanics employed under this Contract, a wage not less than minimum wage classification, as specified in both the Federal and State Wage Decision

when the Contract amount for the Prime Contract exceeds \$2,000. **The higher of the two applicable wage classifications, either State Prevailing Wage or Davis-Bacon Federal Prevailing Wage, will be enforced for all work under this Contract.** The prime contractor is responsible for ensuring subcontractor compliance with Davis-Bacon and related Act Requirements. The Federal Labor Standards Provisions (HUD 4010) apply to this project.

A copy of the Davis-Bacon Federal Prevailing Wage, the date of which reflects the latest applicable modification at the time of this advertisement, is included in the Contract Documents & Specifications. Bidders shall be notified, via Addendum, of modifications, if any, which supersede that included herein, up until a minimum of ten (10) days prior to the actual Bid Opening.

All bids are to be compared on the basis of the Engineer's estimate of the quantities of the work to be done.

No Bid will be accepted from a contractor not having the required license issued at the time of bids in accordance with the provisions of Chapter 9, Division 3 of the Business and Professions Code. Contractor's license classification required for this project is Class **A**. The City reserves the right to retain all bids for a period of 45 days for examination and comparison, and to delete any portion of the work from the contract. The City reserves the right to reject any and all bids and to waive any informality in such bids, or to make awards in the best interest of the City.

Ten percent (10%) will be deducted from each progress payment and retained by the City and the remainder less the amount of all previous payments will be paid to the Contractor.

Pursuant to Public Contract Code ("PCC") §22300, the Contractor may substitute securities for the retention monies held by the City or request that the City place such monies into an escrow account. The Contractor is notified, pursuant to PCC §22300, any such election will be at the Contractor's own expense and will include costs incurred by the City to accommodate the Contractor's request.

Contact Mark Rowan, at Merrell-Johnson Engineering (760) 241-6146 for technical questions or the Receptionist to request plans and specifications.

DATED this _____ day of _____,

City of Barstow, California

JoAnne V. Cousino, City Clerk

PROPOSAL

Project #: 2010-01

VARIOUS STREETS BETWEEN VIRGINIA WAY AND MOUNTAIN VIEW STREET: Streets Reconstruction

VARIOUS STREETS BETWEEN VIRGINIA WAY AND MOUNTAIN VIEW STREET: STREETS RECONSTRUCTION						
Item	Section	Description	Unit	Quantity	Unit Price	Total Price
1	8-01	ASPHALT PULVERIZATION/PREPARE BASE MATERIAL	SF	348,989		
2	8-02	EARTHWORK EXPORT (3.5")	CY	3,770		
3	8-03	SAWCUT AC PAVING	LF	376		
4	8-04	SAWCUT CONCRETE	LF	281		
5	8-05	REMOVE AC BERM	LF	84		
6	8-06	REMOVE CONCRETE CURB	LF	11,116		
7	8-07	REMOVE CONCRETE CURB & GUTTER	LF	4,670		
8	8-08	REMOVE CONCRETE PAVING	SF	4,537		
9	8-09	REMOVE AC FROM EX. GUTTER	LF	653		
10	8-10	REMOVE CONCRETE SIDEWALK	SF	3,063		
11	8-11	REMOVE CATCH BASIN	EA	2		
12	8-12	REMOVE SMH COVER, FRAME, AND CONCRETE	EA	37		
13	8-13	PROTECT WATER VALVE COVERS	EA	48		
14	8-14	REMOVE CONCRETE SPANDREL	EA	0		
15	8-15	REPAIR CONCRETE SPANDREL	SF	22		
16	8-16	PRIVATE IMPROVEMENTS PROTECTED, REMOVED, & RESTORED	LS	0		

17	8-17	PROTECT UTILITY MANHOLE	EA	1		
18	8-18	PROTECT GAS VALVES	EA	5		
19	8-19	PROTECT WATER METER	EA	91		
20	8-20	3" ASPHALT CONCRETE PAVING (379,755 SF)	TON	6,978		
21	8-21	6" PULVERIZED MISCELLANEOUS BASE	TON	12,162		
22	8-22	6" CONCRETE CURB & GUTTER	LF	854		
23	8-23	CATCH BASIN	EA	2		
24	8-24	SMH FRAME AND COVER, ADJUST TO FINISH GRADE	EA	37		
25	8-25	12' WIDE CONCRETE SPANDREL	EA	1		
26	8-26	CURB (ADA) RAMP	EA	29		
27	8-27	SHOULDER FILL	CY	156		
28	8-28	CONCRETE SIDEWALK	SF	0		
29	8-29	CONCRETE SPANDREL	EA	9		
30	8-30	8" CONCRETE CURB & GUTTER	LF	13,635		
31	8-31	8" CONCRETE CURB	LF	246		
32	8-32	6" CONCRETE CURB	LF	606		
33	8-33	REPAIR CONCRETE	SF	237		
34	8-34	REPLACE TRAFFIC SIGNAL SENSOR LOOPS	EA	3		
35	8-35	LOCAL DEPRESSION	EA	2		
36	8-36	COMMERCIAL DRIVEWAY APPROACH	EA	0		
37	8-37	REMOVE AND REPLACE PARKWAY DRAIN METAL COVER	EA	0		

38	8-38	CONCRETE CHANNEL CROSSING	SF	0		
39	8-39	ASPHALT CONCRETE BERM	LF	0		
40	8-40	TRAFFIC STRIPING AND PAVEMENT MARKINGS	LS	1		
41	8-41	SIGNAGE	LS	1		
42	8-42	CONSTRUCTION STAGING / TRAFFIC CONTROL PLANS	LS	1		
43	8-43	PUBLIC NOTIFICATION	LS	1		
44	8-44	MOBILIZATION	LS	1		
45	8-45	PEDISTRIAN AND VEHICULAR ACCESS	LS	1		
46	8-46	CONSTRUCTION STAKING / MONUMENTATION	LS	1		

BASE BID AMOUNT

Base Bid Total (Written in Words)

VARIOUS STREETS BETWEEN VIRGINIA WAY AND MOUNTAIN VIEW STREET: STREETS RECONSTRUCTION						
Item	Section	Description	Unit	Quantity	Unit Price	Total Price
47	8-47	REMOVE CONCRETE DRIVEWAY APPROACH	EA	9		
48	8-48	REMOVE PORTION OF DRIVEWAY (PRIVATE)	SF	582		
49	8-49	RESIDENTIAL DRIVEWAY APPROACH	EA	11		
50	8-50	RESIDENTIAL DRIVEWAY (PRIVATE)	SF	180		

ADDITIVE ALTERNATE BID AMOUNT _____

Additive Alternate Bid Total (Written in Words)

TOTAL BID AMOUNT

Total (Written in Words)

The City reserves the right to award based upon the Base Bid plus Additive Alternate, Additive Alternate Bid only, or the Base Bid only. The contract will be awarded to the lowest responsible bidder based on the City selection of Base Bid plus Additive Alternate or the Base Bid only.

The contract will be awarded to the lowest responsible bidder.

Plan Holders

CITY OF BARSTOW
220 E MOUNTAIN VIEW ST
BARSTOW CA 92311

TEL:760-255-5156
FAX:760-256-1750

Project #2010-01 Streets Reconstruction

Various Streets Between Virginia Way and Mountain View Street

<u>Company Name:</u>	<u>Address:</u>	<u>Region:</u>	<u>Phone:</u>
Pavement Recycling Systems	10240 San Sevaine	Mira Loma, CA 91752	951-934-4763
Cooley Construction	17525 Eucalyptus	Hesperia, CA 92345	760-948-8400
Skanska	1995 Agua Mansa Rd.	Riverside, CA 92509	760-343-5472
Innovative Concrete	42335 50 th St West Suite 104	Quartz Hill, CA 93536	661-718-2351
Matich Corp.	PO Box 50000	San Bernardino, CA 92412	909-382-7400
ICE Engineering	19042 San Jose Ave. Unit L	City of Industry, CA 91748	626-810-6071
Granite Construction	213 East Ave M	Lancaster, CA 92535	661-726-4447
Sully Miller	15650 Air Express Way	Victorville, CA 92394	760-241-3185
Vance Corporation	2271 N. Locust Ave.	Rialto, CA 92377	909-355-4333
Sterndahl Enterprises	11861 Branford St.	Sun Valley, CA 91352	818-834-8199
Surina Construction Co. Inc.	17761 Slover Ave.	Bloomington, CA 92316-2330	909-820-6944
Hardy & Harper, Inc.	1312 E. Warner Ave.	Santa Ana, CA 92705	714-444-1851
Siembab & Sons	14680 Keota Rd.	Apple Valley, CA 92307	760-964-6945
Samrod Corporation	151 East Ave H-8	Lancaster, CA 92535	661-945-3602
Frehner Construction	3101 E. Craig Rd.	N. Las Vegas, CA 89030	702-250-2899
Baseline Surveying, Inc.	7740 Hyssop Dr.	Rancho Cucamonga, CA 91739	909-646-3560