
Detailed Engineer's Estimate and Total Project Costs- Cycle 5 v1.3
Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).

Project Information:
Agency: City of Barstow Date:

Project Description: Pedestrian, Bicycle, and Safe Routes to Schools Corridors (SR2S), Barstow

Project Location: Full or Partial Corridors Flora St, Mountain View St, Armory Road, Muriel Dr, Montara St, and Rimrock Rd.

Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: License #:

Engineer's Estimate and Cost Breakdown:
Cost Breakdown

Engineer's Estimate (for Construction Items Only) ATP Eligible ATP Ineligible  Corps/CCC 

Costs/Items Costs/Items to construct

Item No. Item Quantity Units Unit Cost
Total

Item Cost
% $ % $ % $

General Overhead-Related Construction Items

1 Mobilization, Demobilization, Final Clean-up 1 LS $20,000.00 $20,000 100% $20,000

2 Temporary Traffic Control 1 LS $30,000.00 $30,000 100% $30,000

3 Stormwater Protection Plan 1 LS $8,000.00 $8,000 100% $8,000

4 Clearing and Grubbing 1 LS $25,000.00 $25,000 100% $25,000

5 100%

6 100%

7 100%

8 100%

9 100%

10 100%

General Construction Items

11 Remove Concrete Pavement 15490 SF $10.00 $154,900 100% $154,900

12 Remove Curb and Gutter 260 LF $10.00 $2,600 100% $2,600

13 Remove Curb Ramp 64 EA $5,000.00 $320,000 100% $320,000

14 Remove Crossgutter 5 EA $5,000.00 $25,000 100% $25,000

15 Remove Asphalt Concrete 20500 SF $5.00 $102,500 100% $102,500

16 Construct Curb and Gutter 260 LF $35.00 $9,100 100% $9,100

17 Construct Curb Ramp 67 EA $25,000.00 $1,675,000 100% $1,675,000

18 Construct Crossgutter 5 EA $30,000.00 $150,000 100% $150,000

19 Construct Concrete Sidewalk 14500 SF $30.00 $435,000 100% $435,000

20 Construct Curb Extensions 20 EA $55,000.00 $1,100,000 100% $1,100,000

21 Install Speed Feedback Signs 19 EA $5,000.00 $95,000 100% $95,000

22 Install Pedestrian Hybrid Beacon on Mast Arm 6 EA $175,000.00 $1,050,000 100% $1,050,000

23 Install Rectangular Rapid Flashing Beacons 11 EA $13,000.00 $143,000 100% $143,000

24 Install Signs 225 EA $200.00 $45,000 100% $45,000

25 Remove Striping and Markings 1 LS $50,000.00 $50,000 100% $50,000

26 Install Thermoplastic Striping 1 LS $50,000.00 $50,000 100% $50,000

27 Install Thermoplastic Pavement Marking 1 EA $30,000.00 $30,000 100% $30,000

28 Install Thermoplastic High Visibility Crosswalks 36 EA $1,500.00 $54,000 100% $54,000

29 Install Thermoplastic Class II Bike Lanes and Signs 1.00           LF $50,000.00 $50,000 100% $50,000

30 Install Thermoplastic Class II Bike Lanes and Signs 1.00           LF $45,000.00 $45,000 100% $45,000

31 Remodel Crosswalks to High Visibility Crosswalks76 EA $2,500.00 $190,000 100% $190,000

32 100%

33 100%

34 100%

35 100%

36 100%

37 100%

38 100%

39 100%

40 100%

41 100%

42 100%

43 100%

44 100%

45 100%

46 100%

47 100%

48 100%

49 100%

50 100%

51 100%

52 100%

Subtotal of Construction Items: $5,859,100 $5,859,100

Construction Item Contingencies (% of Construction Items): 10.00% $585,910 $585,910

Total (Construction Items & Contingencies) cost: $6,445,010 $6,445,010

Project Delivery Costs:
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Project Information:
Agency: City of Barstow Date:

Project Description: Pedestrian, Bicycle, and Safe Routes to Schools Corridors (SR2S), Barstow

Project Location: Full or Partial Corridors Flora St, Mountain View St, Armory Road, Muriel Dr, Montara St, and Rimrock Rd.

Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: License #:

Type of Project Cost Cost $

Preliminary Engineering (PE) ATP Eligible Costs Non-participating Costs

Environmental Studies and Permits(PA&ED): $100,000

Plans, Specifications and Estimates (PS&E): $200,000 "PE" costs / "CON" costs

Total PE: 300,000$            $300,000 5% 25% Max

Right of Way (RW)

Right of Way Engineering:

Acquisitions and Utilities: $40,000

Total RW: 40,000$              $40,000

Construction Engineering (CE) "CE" costs / "CON" costs

Construction Engineering (CE): $100,000 2% 15% Max 

 (PE+RW+CE) Total Project Delivery: $440,000 $440,000

Total Construction Costs: $6,445,010 $6,445,010

ATP Eligible Costs Non-participating Costs

Total Project Cost: $6,885,010

Documentation of Ineligible (Non-Participating) Costs:

The Engineer's logic and/or calculations for splitting costs between ATP-Eligible and Non-participating costs must be documented in this section of the Estimate form. 

Separate logic is required for each item  which is partly ineligible for ATP funding or is required for the construction of an ineligible item/element of the project.

Item #: Description of Engineer's Logic:       (See examples shown in the Instructions)

-$                                                 

40,000$                                        

200,000$                                      

100,000$                                      

$6,885,010

100,000$                                      
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